

**ADDENDUM #1
05-10-10
PAFCU-PTMS
SAUFLEY, CENTURY, WOODBINE**

THE FOLLOWING SHALL BE INCORPORATED INTO THE BID DOCUMENTS

MANUALLY ACKNOWLEDGE RECEIPT OF THIS EMAIL IMMEDIATELY!

1. BIDDERS HAVE RECEIVED ELECTRONIC MEDIA PERTAINING TO THIS PROJECT. IT IS THE CONTRACTORS RESPONSIBILITY TO CONFIRM THAT REPRODUCTIONS FROM THIS MEDIA MIRROR THAT OF THE PRINTED CONTRACT DOCUMENTS.
2. ALL PLAN HOLDERS ARE TO BE ALERTED TO THE FACT THAT SETS OF DRAWINGS AND SPECIFICATION MUST BE RETURNED TO THE ARCHITECT **IN THEIR ORIGINAL CONDITION** IN ORDER TO RECEIVE A REFUND OF THE PLAN DEPOSIT.
3. SAUFLEY AND CENTURY HAVE BEEN SUBMITTED FOR PLAN REVIEW BY ESCAMBIA COUNTY AND WOODBINE BY SANTA ROSA. THE BALANCE DUE FOR THE BUILDING PERMITS FOR SAUFLEY IS \$931.78 AND CENTURY IS \$365.28. THE BALANCE FOR WOODBINE IS UNKNOWN. THE CONTRACTOR IS TO OBTAIN AND PAY FOR THE BUILDING PERMITS FOR ALL THREE PROJECTS AND SUBMIT RECEIPTS FOR THESE PERMITS AT ACTUAL COSTS TO THE ARCHITECT FOR REIMBURSEMENT BY PEN AIR.
4. THE CONCRETE PAD FOR THE KIOSK AT WOODBINE IS TO BE 7" ABOVE THE ADJOINING PAVEMENT AS SHOWN ON C5.0 AND A1.0. DISREGARD ANY REFERENCE TO 6" WITHIN THE SPECIFICATIONS AS IT RELATES TO WOODBINE
5. SECTION 01010, PARAGRAPH 1.2A: REVISE CONTRACT INFORMATION TO THE FOLLOWING
 1. CONTRACT: SUPPLY ALL PTMS: NCR, LAURA MILLION, (770) 299-5651
 2. CONTRACT: ALL SECURITY AND BANK EQUIPMENT: CRAIG BRUCE (251) 295-5755
 3. CONTRACT: INSTALL ALL PTMS: FBS, KENNY CLARK, (904) 396-7300
 4. CONTRACT: SUPPLY AND INSTALL CUSTOM KIOSK TO HOUSE NCR 6634 AT PAFCU WOODBINE: TMS DESIGN, MONICA HANSON, (402) 592-0600
 5. CONTRACT: SUPPLY AND INSTALL ALL DATA WIRING: F&M ELECTRIC, MR. FRED FELL, (850) 4320860
6. SECTION 00050, PARAGRAPH 1.5, TEMPORARY FENCING LOCATIONS: ATTACHED YOU WILL FIND TWO PDF DOCUMENTS LOCATING THE TEMPORARY FENCING AND SIGNAGE FOR SAUFLEY AND CENTURY. THE SAUFLEY DOCUMENT CONTAINS BOTH PHASE I AND PHASE II FENCING LAYOUTS.
7. SECTION 00069, PARAGRAPH 1.B. (6). (A). REFERENCE PROGRESS SCHEDULE: THE CONTRACTOR SHALL SUBMIT TO THE ARCHITECT THE PROGRESS SCHEDULE WITHIN TWO (2) WEEKS OF THE AWARD OF THE CONTRACT. THIS WILL BE FORWARDED TO THE OWNERS CONTRACTORS ALONG WITH INSTRUCTIONS TO CONTACT THE GENERAL CONTRACTOR IN ORDER TO ESTABLISH THE CORRECT AVENUE OF COMMUNICATION.
8. SECTION 01010, PARAGRAPH 1.1.D, PROJECT SCHEDULE: THE NOTICE TO PROCEED DATE WILL BE CHANGED TO AUGUST 1, 2016 FOR ALL PROJECTS. ALL SUBSEQUENT DATES WILL

**PAFCU - PTMS
SAUFLEY, CENTURY, WOODBINE**

BE INCREASED BY FOURTEEN (14) DAYS. THE NOTICE TO PRECEDE DELAY IS BEING DONE IN ORDER TO ALLOW NCR MORE TIME TO CERTIFY THE PTMS.

END OF ADDENDUM